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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

OCTOBER 09, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00266

45871.3.1

NHP-0070(206)

WAYNE

U-5958

PROPOSAL LENGTH 0.492 MILES

GRADING, DRAINAGE, PAVING AND SIGNAL

US 70 AND SR 1719 (BESTON RD)

RPN 001 3  BIDDER(S) DBE GOAL 6.00 %

ESTIMATE  1,026,343.32

DATE AVAILABLE NOV 05 2018

%  DIFF$  TOTALS
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC +13.41,163,611.00
BARNHILL CONTRACTING COMPANY  ROCKY MOUNT,  NC +22.01,252,357.85
S T WOOTEN CORPORATION  WILSON,  NC +23.81,270,781.40

INTER COMPLETION APR 15 2019 ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT
PHASE II, STEPS 1 & 2 AS SHOWN ON SHEETS TMP-5 THROUGH TMP-7

FINAL COMPLETION OCT 14 2019
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

OCTOBER 09, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00275

2019CPT.04.14.20961

N/A

WAYNE

N/A

PROPOSAL LENGTH 9.740 MILES

MILLING AND RESURFACING

VARIOUS

RPN 002 3  BIDDER(S) DBE GOAL 6.00 %

ESTIMATE  2,454,860.00

DATE AVAILABLE OCT 29 2018

%  DIFF$  TOTALS
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC -1.52,416,956.85
S T WOOTEN CORPORATION  WILSON,  NC -0.52,442,669.13
BARNHILL CONTRACTING COMPANY  ROCKY MOUNT,  NC +2.92,525,266.10

INTER COMPLETION OCT 26 2019 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT
MARKINGS
AUG 23 2019 COMPLETE ALL WORK REQUIRED OF MAP # 11 (WAYNE MEMORIAL DR)
COMPLETE INSTALLATION OF EACH NEW LOOP 7 DAYS AFTER REMOVAL OF
EXISTING LOOP

FINAL COMPLETION DEC 15 2019
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

OCTOBER 09, 2018

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00276

2019CPT.04.13.20511

STATE FUNDED

JOHNSTON

PROPOSAL LENGTH 41.380 MILES

RESURFACING VARIOUS SECONDARY ROUTES

VARIOUS

RPN 003 3  BIDDER(S) DBE GOAL 7.00 %

ESTIMATE  3,830,000.00

DATE AVAILABLE OCT 29 2018

%  DIFF$  TOTALS
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC -12.63,347,608.40
BARNHILL CONTRACTING COMPANY  ROCKY MOUNT,  NC -10.73,419,966.55
S T WOOTEN CORPORATION  WILSON,  NC -7.43,547,064.40

INTER COMPLETION OCT 26 2019 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT
MARKINGS
COMPLETE INSTALLATION OF EACH NEW LOOP 7 DAYS AFTER REMOVAL OF EACH
EXISTING LOOP

FINAL COMPLETION DEC 15 2019

ESTIMATE TOTAL 7,311,203.32

LETTING TOTAL 6,928,176.25 -5.2


